
Work Order Bid (ID)
 

WO/20002BR-0146/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built Home.
Client states that home was built about 1973.
Lead Safe Weatherization protocol apply.

COMMENT

Company Name & License Number:

Contractor's Signature:

NAAudit Name:

CLIENT INFORMATION

20002BR-0146Client ID:

AGENCY INFORMATION

Bradley-Cleveland CSA

P. O. Box 3297

Agency Phone:Agency:

Email Address:

Fax:Address:

Cleveland, TN   37320

amerispechome20@bellsouth.net

Gaskins, Glenn (865) 690-8302Work Phone:Agency Contact:

Email Address:

(865) 679-8303Cell Phone:
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Measures

Heat Pump Tune Up & Evaluation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Qualified HVAC tech to review heat pump unit and evaluate. Unit is not 
functioning. Contractor to convey copy of tech,s evaluation, recommendation 
a and work performed to agency.

Components Inspected

#

1

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Install Attic Access at Lower Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment
Install attic access at lower attic, possibly in kitchen dining. Discuss location 
with client. If larger access can be cut at area of upper attic then this may be 
preferable. Insulate access cover and install insulation dam.

Components Inspected

#

2

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install New Dryer Vent Hood

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Misc Material10 Unspecified 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Focus air sealing at basement area. Open areas at laundry wall in basement 
bedroom at ceiling where tile area missing. Foam large bypasses. 
2. Weatherstrip and seal basement exterior door.

Components Inspected

#

5

Infiltration Reduction10 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

DHW Pipe Insulation

cost for 10' of wrap

1 Insulation 1Each

DHW Pipe Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DHW Tank Insulation1 Hot Water 
Equipment

1Each

DHW Tank Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 Crawlspace

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install R19 fiberglass insulation at crawlspace floor system. 2x8 16" oc. 
Approximately 600 sq ft.

Components Inspected

#

8

Floor Insulation  - 
Fiberglass Batts - R-19

1 Insulation 600SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-30 Lower Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install to R30 blown fiberglass in both upper and lower attics. Total sq ft is 
about 1950.

Components Inspected

#

9

Attic Insulation  - Blown 
Fiberglass - R-30

1 Insulation 600SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 Upper Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

10

Attic Insulation  - Blown 
Fiberglass - R-30

1 Insulation 675SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Storm Windows 1,2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install storm windows at windows #1&2. Approximate size is 44x52. 
Contractor to verify all sizes prior to window production.

Components Inspected

#

11

Storm Window1 Windows 63.56SqFt

Storm Window2 Labor 63.56SqFt

Storm Window3 Other 4Each 
Window

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Practice Lead Safe Weatherization 

(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment EPA Lead Based Paint Renovation, Repair and Painting protocol apply to this 
home. Contractor to apply requirement rules to determine need for Certified 
Renovator/Firm.

Components Inspected

#

12

Equipment1 Health and Safety 
Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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